
SOLICITATION, OFFER,
AND AWARD

(Construction, Alteration, or Repair)

1. SOLICITATION NUMBER:

 F98P157721

2. TYPE OF SOLICITATION:
G SEALED BID (IFB)

: NEGOTIATED (RFP)

3. DATE ISSUED:

November 21, 1997

4. PAGE OF PAGES:

Page 1 of 8

IMPORTANT - The "Offer" section on the reverse must be fully completed by offeror.
4. CONTRACT NUMBER:

FSC 614
5. REQUISITION NUMBER:

157721
6. PROJECT NUMBER/COST CODE:

20102 / 20400

7. ISSUED BY: 8. ADDRESS OFFER TO:

Fluor Daniel Fernald
(FDF)

7400 Wiley Road
Fernald, OH  45030

Fluor Daniel Fernald
(FDF)

P.O. Box 538704
Cincinnati, OH 45253-8704

 NOTE: Mailing and Delivery Instructions Can Be Found in Part 1,
Instructions to Offerors, of this Solicitation.

9. FOR INFORMATION CALL

<
A. (NAME):

Dave Sablosky
B. PHONE NUMBER (Include Area Code) (No Collect Calls):

(513) 648 - 5162
PART A - SOLICITATION

NOTE: In sealed bid solicitations "Offer" and "Offerer" mean "bid" and "bidder."
10. FDF REQUIRED PERFORMANCE OF THE WORK DESCRIBED IN THESE DOCUMENTS:

SOLICITATION NUMBER:
F98P157721

COVERING:
SOUTHERN WASTE UNITS (SWU) EXCAVATION /

ON-SITE DISPOSAL FACILITY (OSDF) PHASE II

This solicitation and subsequent award consists of all documents included or referenced within this Request for Proposal and any amendments,
if issued.

1. Including, specifically those listed in Parts 1 through 5, plus the Statement of Work/Specifications/Drawings, Health/Safety/Training, and
Quality Assurance incorporated in Parts 6, 7, 8, and 9.

2. The Pre-Bid Meeting will be conducted at the project site on December 4, 1997 from 9:00 a.m. to 11:30 a.m.(EST) in the Service Building
Auditorium.     Persons attending the meeting should assemble in the Visitor Badging Trailer no later than 8:30 a.m. (EST).  The Site Tour
will  begin at  12:30 p.m. after the Pre-Bid Meeting. Persons attending the Site Tour should assemble at the Visitor Badging Trailer at
12:15 p.m. following the Pre-Bid Meeting.   Participants in the tour must have safety glasses, hard hat and work boots.  Prospective
bidders must return the FEMP  Access Request Form, ( top section filled out) no later than close of business December 2, 1997.  Return
by facsimile to (513) 648-5767 is suggested.  Participants are limited to four (4) per attending company.

3. The order of magnitude for this project, including all options,  is between $20,000,000  to $30,000,000.

The Standard Industrial Classification (SIC) for this procurement is 8744, "Environmental Remediation Services".   "Small Business Concern" as
used in this procurement  means a concern, including its affiliates, that is independently owned and operated, not dominant in the field of
operation in which it is bidding on Government contracts, and qualified as a small business under the size standards as prescribed in FAR 19.102
for SIC Code 8744.  This is not a small business set aside.

11.  The Contractor shall begin performance within             1             calendar days and complete the Base Contract no later than February  16, 1999.

    G Award       G Notice to proceed.  The performance period is O Mandatory G Negotiable.  (See      Part 6, Exhibit L,  for schedule milestone                             .)
12A.  THE CONTRACTOR MUST FURNISH ANY REQUIRED PERFORMANCE AND PAYMENT BONDS?

(If "YES" indicate within how many calendar days afterward in item 12B.) O YES G NO

12B.  CALENDAR DAYS
TEN (10)

13.  ADDITIONAL SOLICITATION REQUIREMENTS:

A. Offers to perform the work required are due at the place specified in item 8 by 3:00 p.m. local time on JANUARY 15, 1998            REFER
TO PART 1, INSTRUCTIONS TO OFFERORS, FOR INSTRUCTIONS REGARDING NUMBER OF COPIES, FORMAT AND OFFER REQUIREMENTS
AND EVALUATION.  Sealed containers containing offers shall be marked to show the offeror's name and address, the solicitation number,
and the date and time offers are due.

B. An offer guarantee O is, G is not required.

C. All offers are subject to the (1) work requirements, and (2) other provisions and clauses incorporated in the solicitation in full text or by
reference.

D. Offers providing less than     90      calendar days for FDF acceptance after the date offers are due will not be considered and will be
rejected. 
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FS-F-798 (REV. 07/10/95)     AMENDMENT NO. 4                                                                               PAGE 1 OF 8
 Southern Waste Units (SWU) Excavation / 

On-Site Disposal Facility Phase II
SOLICITATION NUMBER:

F98P157721
PART B - OFFER - MUST BE COMPLETED BY OFFEROR

14.  NAME AND ADDRESS OF OFFEROR (Include Zip Code): 15.  PHONE NUMBER (Include Area Code):

16.  REMITTANCE ADDRESS: (Include only if different than item 14):

17.  The offeror agrees to performance the work required at the prices specified below in strict accordance with the terms of this solicitation, if
this offer is accepted by FDF in writing within         90           calendar days after the date offers are due.  (Insert any number equal to or  greater
than the minimum requirement stated in item 13D.  Failure to insert any number means the offeror accepts the minimum in item 13D.

  AMOUNTS < REFER TO PAGE 3, ITEM  17 (CONTINUED) FOR SCHEDULE OF PROPOSED
CONTRACT LINE ITEM NUMBERS (CLIN)

18.  The offeror agrees to furnish any required performance and payment bonds.
19. ACKNOWLEDGMENT OF AMENDMENTS

(The offeror acknowledges receipt of amendments to the solicitation - give number and date of each.)

AMENDMENT NUMBER

DATE
20A.  NAME AND TITLE OF PERSON AUTHORIZED TO SIGN OFFER
(Type/Print):

20B.  SIGNATURE: 20C.  OFFER
DATE:

PART C - AWARD (To be completed by FDF)
21.  ITEMS ACCEPTED:

22.  AMOUNT: 23.  ACCOUNTING AND APPROPRIATION DATA:

24.  SUBMIT INVOICES TO ADDRESS SHOWN IN

        (4 copies unless otherwise specified) <
ITEM:

27
25.  OTHER THAN FULL AND OPEN COMPETITION PURSUANT TO:

G 10 U.S.C. 2304(c) (           ) G 41 U.S.C. 253(c) (        )

26.  ADMINISTERED BY: CODE 27.  PAYMENT WILL BE MADE BY:
Fluor Daniel Fernald
P.O. Box 538704
Cincinnati, OH  45253-8704

Fluor Daniel Fernald
7400 Wiley Road

Fernald, OH  45030
PROCUREMENT MANAGER WILL COMPLETE ITEM 28 OR 29 AS APPLICABLE

G 28. NEGOTIATED AGREEMENT (Contractor is required to sign this
document and return                  copies to issuing officer). 
Contractor agrees to furnish and deliver all items or perform all work,
requisitions, identified on this form and any continuation sheets for
the consideration stated in this contract.  The rights and obligations
of the parties to this contract shall be governed by (a) this contract
award, (b) the solicitation, and © the clauses, representations,
certifications, and specifications incorporated by reference in or
attached to this contract.

G 29. AWARD (Contractor is not required to sign this document).  Your
offer on this solicitation is hereby accepted as to the items listed. 
This award consummates the contract, which consists of (a) Fluor
Daniel Fernald solicitation and your offer, and (b) this contract
award.  No further contractual document is necessary.

30A.  NAME AND TITLE OF CONTRACTOR OR PERSON AUTHORIZED TO SIGN
(Type/Print)

31A.  NAME OF PROCUREMENT MANAGER (Type or Print)

30B.  SIGNATURE: 30C.  DATE: 31B.  AUTHORIZED FDF  SIGNATURE: 31C. AWARD DATE:
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RFP F98P157721
FSC 614

SOUTHERN WASTE UNITS (SWU) EXCAVATION / ON SITE DISPOSAL FACILITY (OSDF) PHASE II
SOLICITATION OFFER AND AWARD 

BLOCK 17 (CONTINUED) 

BASE CONTRACT CLINS 
CLIN 1 SWU & OSDF Base Contract  Post Award Documents  and General Project Submittals to include Bonds,

Insurance Certificate, Letter of Assent, Project Schedule, Work Plans, Site Specific Health & Safety
Plan (Part B), Surface Water Management and Erosion Control Plan, Quality Assurance Program,
required personnel qualifications and certifications, and completion of training and medical
requirements.

OFFER PRICE ..............................................................................................................................

LUMP SUM PRICE

$                                      

CLIN  2 SWU Mobilization, Site Preparation, Interceptor Ditch #1 & Interceptor Ditch #2 (excluding excavation
and hauling of material), Dust Control (not including off-hours dust control), SWU Control and
Management  Surface Water Management, Construction Site Support Requirements, Construction
Facility Support Requirements, Base Contract Close out Documents,  and other appurtenant work,
supervision, and oversight necessary to support, control, administer and manage SWU Base Contract
work activities.

OFFER PRICE ..............................................................................................................................

LUMP SUM PRICE

$                                      

CLIN  3 SWU Unclassified Impacted Material excavation, loading, hauling and unloading at OSDF.  Includes In
Active Fly Ash Pile and South Fields  (does not include Active Fly Ash Pile).

RANGE BANK CUBIC YARDS (BCY): 96,000 BCY TO 160,000 BCY
ESTIMATED & EVALUATED  BCY: 133,200 BCY
OFFER PRICE ..........................................................................@ $                                 Per BCY.

EXTENDED PRICE FOR
EVALUATION ONLY

$                                     

CLIN  4 SWU Above Waste Acceptance Criteria (WAC) Material excavation, loading, hauling and unloading at
OU 1 Stock Pile.  Includes above WAC material anywhere in SWU.

RANGE BANK CUBIC YARDS (BCY): 2,400 BCY TO 4,000 BCY
ESTIMATED & EVALUATED  BCY: 3,300 BCY
OFFER PRICE ..........................................................................@ $                                 Per BCY.

EXTENDED PRICE FOR
EVALUATION ONLY

$                                     

CLIN  5 OSDF East & West Impacted Material Stock Piles (including Debris Stock Pile) excavation, loading, 
 hauling and unloading at OSDF.

RANGE BANK CUBIC YARDS (BCY): 21,7000 BCY TO 37,200 BCY
ESTIMATED & EVALUATED  BCY: 31,000 BCY
OFFER PRICE ..........................................................................@ $                                 PER BCY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                     

CLIN  6 Pick-up, hauling and unloading of Roll-off Boxes (ROB)  from OSDF Transfer Area to OSDF. 

RANGE ROB: 550 EA. TO 900 EA.
ESTIMATED & EVALUATED ROB: 760 EA.
OFFER PRICE ..........................................................................@ $                                 PER ROB

EXTENDED PRICE FOR
EVALUATION ONLY

$                                     

CLIN 7 Pick-up, hauling and unloading of ISO Containers(ISO)  from OSDF Transfer Area and SWU  to OSDF. 

RANGE ISO: 70 EA. TO 120 EA.
ESTIMATED & EVALUATED ISO: 100 EA.
OFFER PRICE ..........................................................................@ $                                 PER ISO

EXTENDED PRICE FOR
EVALUATION ONLY

$                                      

CLIN  8 Pick-up, hauling, unloading and placement of Bundled Transite and Palletized Material from OSDF
Transfer Area to OSDF.
 
RANGE OF PALLETS: 650 PALLETS TO 1100 PALLETS
ESTIMATED & EVALUATED PALLET QUANTITY: 900 PALLETS
OFFER PRICE ..........................................................................@ $                                 Per Pallet

EXTENDED PRICE FOR
EVALUATION ONLY

$                                     

CLIN  9
Removal of  SWU friable PACM from excavation and packaging of PACM in ISO Containers for hauling 

OFFER PRICE.............................................................................@$                        Per Crew Hour $             TBD                  
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CLIN  10

BASE  CONTRACT CONTINUED

OSDF Mobilization, Site Preparation, Cell 2 Liner Construction and all appurtenant work necessary for
Cell 2 Liner Construction, Borrow Area Construction, Borrow Area Haul Road Construction, Cell 3
Excavation, Dust Control ( not including off hour dust control).  Also Includes OSDF Control and
Management to Include Surface Water Management, Construction Site Support Requirements, Borrow
Area Management, Facility Site Support Requirements, Base Contract closeout documents and other
appurtenant work, supervision and oversight necessary to support, control, administer, and manage
OSDF Base Contract work activities.
OFFER PRICE ..............................................................................................................................

LUMP SUM PRICE

$                                      

CLIN  11 Placement of Category 1 Material in OSDF.

RANGE IN-PLACE  CUBIC YARDS (ICY): 73,500 ICY TO126,000 ICY
ESTIMATED & EVALUATED ICY: 105,000 ICY
OFFER PRICE ............................................................................@ $                                 Per ICY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 12 Placement of Category 2,3, and 4 Material in OSDF including Category 1 Material.

RANGE IN-PLACE FOR THE PLACEMENT CUBIC YARDS (ICY): 28,000 ICY TO 48,000 ICY
ESTIMATED & EVALUATED ICY: 40,000 ICY
OFFER PRICE ............................................................................@ $                                 Per ICY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                     

CLIN 13 Placement of Bagged PACM in OSDF including Category 1 Material.

RANGE IN-PLACE  CUBIC YARDS (ICY):  1,000 ICY TO 1800 ICY
ESTIMATED & EVALUATED ICY: 1500 ICY
OFFER PRICE ............................................................................@ $                                 Per ICY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                     

CLIN 14 Excavation and clay backfill for areas below Cell No. 2 design subgrade not to exceed 10,000 Bank
 Cubic Yard (BCY).

EVALUATED BCY: 10,000 BCY
OFFER PRICE ...........................................................................@ $                                 Per BCY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                     

CLIN 15
SWU & OSDF Off Hours Dust Alert Response.

OFFER PRICE........................................................................... @ $                        Per Crew Hour $          TBD                      

CLIN 16 SWU & OSDF Contract Demobilization (This CLIN continues with all option years until exercised).

OFFER PRICE ..............................................................................................................................

LUMP SUM PRICE

 $                                     

CLIN 17
SWU Excavation Stoppage Allocation............................................................................................

                                       
$          TBD                      

Total Base Contract Evaluated Price                                                                                                                  $                                             

Base Contract Options

CLIN 18 SWU Active Fly Ash Pile Top Impacted Material excavation, loading, hauling and unloading at  OSDF.
 
RANGE BANK CUBIC YARDS (BCY): 32,000 BCY TO 53,500 BCY
ESTIMATED & EVALUATED  BCY: 44,500 BCY
OFFER PRICE ..........................................................................@ $                                 PER BCY

EXTENDED PRICE FOR
REASONABLENESS
REVIEW  ONLY

$                                      

CLIN 19 SWU unclassified excavation of the Southfield Impacted Material Stockpile including loading, hauling
and unloading at the OSDF.  

RANGE BANK CUBIC YARDS (BCY): 17,600 BCY TO 29,500 BCY
ESTIMATED & EVALUATED  BCY: 24,500 BCY
OFFER PRICE ..........................................................................@ $                                 Per BCY.

EXTENDED PRICE FOR
REASONABLENESS
REVIEW  ONLY

$                                    
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FSC 614

SOUTHERN WASTE UNITS (SWU) EXCAVATION / ON SITE DISPOSAL FACILITY (OSDF) PHASE II
SOLICITATION OFFER AND AWARD

BLOCK 17 (CONTINUED) 
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OPTION "A" CLINS   

CLIN 1 SWU & OSDF Option "A"  Award Documents  and General Project Submittals to include bonds,
insurance certificate, Project Schedule,  Work Plans, Site Specific Health & Safety Plan (Part B),
Surface Water Management and Erosion Control Plan, Quality Assurance Program, required personnel
qualifications and certifications, and completion of training and medical requirements, all revised as
necessary to support Option "A".
OFFER PRICE ..............................................................................................................................

LUMP SUM PRICE

$                                

CLIN 2 SWU Site Preparation Intercept Ditch #3 (excluding excavation and hauling of  material), Dust Control
(not including off-hours dust alert response).  SWU control and management to include Surface Water
Management, Construction Site Support Requirements, Construction Facility Support Requirements,
Option "A" Close Out documents, and other appurtenant work, supervision, and oversight necessary to
support, control, administer and manage SWU Option “A” work activities.
OFFER PRICE ..............................................................................................................................

LUMP SUM PRICE

$                                      

CLIN 3 SWU South Field Lead Contaminated Soil  excavation, loading, transferring and staging at Lead
Contaminated Soil Transfer Area.

RANGE BANK CUBIC YARDS (BCY): 240 BCY TO 400 BCY
ESTIMATED & EVALUATED  BCY: 330 BCY
OFFER PRICE ..........................................................................@ $                                 Per BCY.

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 4 SWU Unclassified Impacted Material  excavation, loading, hauling and unloading at OSDF.  Includes 
South Field.

RANGE BANK CUBIC YARDS (BCY): 48,000 BCY TO 80,000 BCY
ESTIMATED & EVALUATED  BCY: 66,600 BCY
OFFER PRICE ..........................................................................@ $                                 Per BCY.

EXTENDED PRICE FOR
EVALUATION ONLY

$                                   

CLIN 5 SWU Above Waste Acceptance Criteria (WAC) Material excavation, loading, hauling and unloading at
OU 1 Stock Pile.  Includes above WAC material anywhere in SWU.
RANGE BANK CUBIC YARDS (BCY): 240 BCY TO 400 BCY
ESTIMATED & EVALUATED  BCY: 330 BCY
OFFER PRICE ..........................................................................@ $                                 Per BCY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 6 SWU Unclassified Southfield Impacted Material Stock Pile excavation, loading, hauling and unloading at
OSDF.  

RANGE BANK CUBIC YARDS (BCY): 17,600 BCY TO 29,500 BCY
ESTIMATED & EVALUATED  BCY: 24,500 BCY
OFFER PRICE ..........................................................................@ $                                 Per BCY.

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 7 SWU Active Fly Ash Pile Top Impacted Material excavation, loading, hauling and unloading at  OSDF. 

RANGE BANK CUBIC YARDS (BCY): 32,000 BCY TO 53,500 BCY
ESTIMATED & EVALUATED  BCY: 44,500 BCY
OFFER PRICE ..........................................................................@ $                                 PER BCY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 8 Pick-up, hauling and unloading of Roll-off Boxes (ROB)  from OSDF Transfer Area to OSDF. 

RANGE ROB: 800 EA. TO 1300 EA.
ESTIMATED & EVALUATED ROB: 1,100 EA.
OFFER PRICE ..........................................................................@ $                                 PER ROB

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 9

Pick-up, hauling and unloading of ISO Containers (ISO) from OSDF Transfer Area and SWU to OSDF. 

RANGE OF  ISO: 9 EA. TO 15 EA.
ESTIMATED & EVALUATED ISO: 12 EA.
OFFER PRICE ..........................................................................@ $                                 PER ISO

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    
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SOUTHERN WASTE UNITS (SWU) EXCAVATION / ON SITE DISPOSAL FACILITY (OSDF) PHASE II
SOLICITATION OFFER AND AWARD

BLOCK 17 (CONTINUED) 

6 of 8Amendment No. 4

CLIN 10 OPTION A CONTINUED
Pick-up, hauling, unloading and placement of Bundled Transite and  Palletized Material from OSDF
Transfer Area to OSDF based on 12 pallets per trailer load. 

RANGE OF PALLETS: 170 PALLETS TO 280 PALLETS
ESTIMATED & EVALUATED PALLETS: 240 PALLETS
OFFER PRICE .........................................................................@ $                             PER PALLET

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 11 Removal of SWU friable PACM from excavation and packaging of PACM in ISO containers for hauling.

OFFER PRICE.............................................................................@$                        Per Crew Hour $               TBD                  

CLIN 12 OSDF Control and Management Cell 3 Liner Construction and all appurtenant work necessary for Cell 3
Liner, Dust Control ( not including off hour dust alert response), Borrow Area Management, Surface
Water Management, Construction Site Support Requirements, Facility Site Support Requirements,
OSDF Option “A” Contract Close-Out Documents and other appurtenant work, supervision, and
oversight necessary to support, control, administer and manage OSDF Option “A” work activities.
OFFER PRICE ..............................................................................................................................

LUMP SUM PRICE

$                                

CLIN 13 Excavation and clay backfill for areas below Cell 3 design subgrade  not to exceed 10,000 Bank Cubic
Yard (BCY).

EVALUATED QUANTITY BCY: 10,000 BCY
OFFER PRICE ...........................................................................@ $                                 Per BCY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 14 Placement of Category 1 Material in OSDF.
RANGE IN-PLACE  CUBIC YARDS (ICY): 83,600 ICY TO 125,500 ICY
ESTIMATED & EVALUATED ICY: 100,500 ICY
OFFER PRICE ............................................................................@ $                                 Per ICY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 15 Placement of Category 2,3, and 4 Material in OSDF including Category 1 Material.

RANGE IN-PLACE  CUBIC YARDS (ICY): 34,600 ICY TO 57,600 ICY
ESTIMATED & EVALUATED ICY: 48,000 ICY
OFFER PRICE ............................................................................@ $                                 Per ICY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                     

CLIN 16 Placement of Bagged Friable  PACM  in OSDF including Category 1 Material.

RANGE IN-PLACE  CUBIC YARDS (ICY):  140 ICY TO 240 ICY
ESTIMATED & EVALUATED ICY: 180 ICY
OFFER PRICE ............................................................................@ $                                 Per ICY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                     

CLIN 17 Off Hours Dust Alert Response.
OFFER PRICE........................................................................... @ $                        Per Crew Hour

                                       
$               TBD                 

CLIN 18 SWU Excavation Stoppage
Allocation.................................................................................................................................... $                TBD                

CLIN 19 SWU Active Fly Ash Pile Bottom Impacted material  excavation, loading, hauling and unloading at 
OSDF. 

RANGE BANK CUBIC YARDS (BCY): 17,600 BCY TO 29,300 BCY
ESTIMATED & EVALUATED  BCY: 24,500 BCY
OFFER PRICE ..........................................................................@ $                                 Per BCY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

Total Option "A" CLINS Evaluated Price                                                                                                 $                                                      
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OPTION "B" CLINS

CLIN 1 SWU & OSDF Option "B"  Award Documents  and General Project Submittals to include bonds,
insurance certificate, Project Schedule, Work Plans, Site Specific Health & Safety Plan (Part B), Surface
Water Management and Erosion Control Plan, Quality Assurance Program, required personnel
qualifications and certifications, and completion of training and medical requirements, all revised as
necessary to support Option "B".

OFFER PRICE ............................................................................................................................. 

LUMP SUM PRICE

$                                      

CLIN 2 SWU Site Preparation Dust Control (not including off-hours dust alert response), SWU Control and
Management to include; Surface Water Management, Construction Site Support Requirements,
Construction Facility Support Requirements, Option "B" Close Out documents,   and other appurtenant
work, supervision, and oversight necessary to support, control, administer and manage SWU Option
“B” work activities.

OFFER PRICE ..............................................................................................................................

LUMP SUM PRICE

$                                      

CLIN 3 SWU Unclassified Impacted Material  excavation, loading, hauling and unloading at OSDF.   Includes
South Fields.

RANGE BANK CUBIC YARDS (BCY): 80,000 BCY TO 133,200 BCY
ESTIMATED & EVALUATED  BCY: 111,000 BCY

OFFER PRICE ..........................................................................@ $                                 Per BCY.

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 4 SWU Above Waste Acceptance Criteria Material excavation, loading, hauling and unloading at OU 1
Stock Pile.  Includes above WAC material anywhere in SWU.

RANGE BANK CUBIC YARDS (BCY): 240 BCY TO 400 BCY
ESTIMATED & EVALUATED  BCY: 330 BCY

OFFER PRICE ..........................................................................@ $                                 Per BCY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 5 SWU Active Fly Ash Pile Bottom Impacted material  excavation, loading, hauling and unloading at 
OSDF. 

 THIS CLIN IS TO BE PERFORMED AS PART OF OPTION A AND, PER AMENDMENT NO. 2,  HAS
BECOME OPTION A, CLIN 19

N/A

CLIN  6 Pick-up, hauling and unloading of Roll-off Boxes (ROB)  from OSDF Transfer Area to OSDF. 
   
RANGE ROB: 1000 ROB TO 1,650 ROB
ESTIMATED & EVALUATED ROB: 1,200 ROB

OFFER PRICE ..........................................................................@ $                                 Per ROB

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 7 Pick-up, hauling and unloading of ISO Containers (ISO) from SWU and OSDF Transfer Area to OSDF. 

RANGE ISO: 7 ISO TO 12 ISO
ESTIMATED & EVALUATED ISO: 10 ISO

OFFER PRICE ..........................................................................@ $                                 Per ISO

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 8 Loading, hauling, unloading, and placement of Bundled Transite and Palletized Material from OSDF
Transfer Area to OSDF. 

RANGE PALLETS: 260 PALLETS TO 430 PALLETS
ESTIMATED & EVALUATED PALLETS: 360 PALLETS

OFFER PRICE ......................................................................@ $                                 Per Pallets 

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 9

OPTION B CONTINUED
Removal of SWU friable PACM from excavation and packaging of PACM in ISO containers for hauling.

OFFER PRICE.........................................................................@$                        Per Crew Hour $             TBD                   
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CLIN 10

OSDF Control and Management Dust Control ( not including off hour dust alert response), Borrow Area
Management, Surface Water Management, Construction Site Support Requirements, Facility Site
Support Requirements, OSDF Option “B” Contract Close-Out Documents and other appurtenant work,
supervision, and oversight necessary to support, control, administer and manage OSDF Option “B”
work activities.

OFFER PRICE ...............................................................$                                    Lump Sum Price

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 11 Placement of Category 1 Material in OSDF.
RANGE IN-PLACE  CUBIC YARDS (ICY): 52,000 ICY TO 86,600 ICY
ESTIMATED & EVALUATED ICY: 72,200 ICY

OFFER PRICE ............................................................................@ $                                 Per ICY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 12 Placement of Category 2,3, and 4 Material in OSDF Including Category 1 Material
RANGE IN-PLACE  CUBIC YARDS (ICY): 48,000 ICY TO 80,000 ICY
ESTIMATED & EVALUATED ICY: 66,600 ICY

OFFER PRICE ...........................................................................@ $                                 Per ICY.

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 13 Placement of Bagged PACM Material in OSDF. Including Category 1 Material

RANGE IN-PLACE  CUBIC YARDS (ICY):  110 ICY TO 180 ICY
ESTIMATED & EVALUATED ICY: 150 ICY

OFFER PRICE ...........................................................................@ $                                 Per ICY

EXTENDED PRICE FOR
EVALUATION ONLY

$                                    

CLIN 14 Off Hours Dust Alert Response.

OFFER PRICE........................................................................... @ $                        Per Crew Hour

EXTENDED PRICE FOR
EVALUATION ONLY

$                 TBD               

CLIN No. 15 SWU Excavation Stoppage
Allocation.................................................................................................................................... $               TBD                

Total Option B CLINS EVALUATED PRICE                                                                                                       $                                                 

OPTION C Construction Clay Cap Cell No. 1       OFFER PRICE........................................................................$                                           


